



MTY- HAYATABAD MEDICAL COMPLEX

RECORD FORMAT

Doc. No. HMC-PMD-F-10

Version No. 1

Marking Sheet (TEAC Histopathology Equipment)

Date 17-01-2023

**1 AUTOMATIC TISSUE PROCESSOR**

S.#	MARKING SHEET DESCRIPTION	Product Evaluation							Firm Evaluation							Technical Evaluation		
		Compliance to HMC's Specification	Special Features	Product Certification	Product's Global Performance Certificate	Product's Local Performance Certificate	Integrity Pact	Technical Staff	Work Station, Networking & Training	Previous Performance with HMC	Testing & Calibration Equipment	Warranty Period as per Tender requirement	Post_ Warranty Services & Maintenance	Percentage	Total Technical Marks	Total Marks		
1	MARKS	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19
								Engineers	Technical staff	Peshawar	Other Cities							
								(01 Prs)	(03 Prs)									
								4 each	02 each									
1	DIAGNOSTIC SYSTEMS	50	2	6	2	6	4	4	6	5	5	2	2	2	4	10%	100	100
		50	0	0	2	2	4	0	0	0	0	2	2	2	1	10%	65	
		M/S Diagnostic System bid was Non Responsive because the firm didn't got (70%) qualifying marks.																
2	UNI BRAND INTERNATIONAL	M/S Uni Brand International bid was Technically Non-Responsive because the firm didn't attached the Integrity Pact.																
3	GLOBAL MARKETING SERVICES	50	0	2	2	3	4	0	3	5	5	2	2	2	1	10%	81	
4	IRFAN ENTERPRISES	50	0	2	2	0	4	0	6	5	0	2	2	2	4	1.99%	79	

*[Signature]*  
Incharge / End-User

*[Signature]*  
Director Admn. Member

Director Admn. Member

Manager Pharmacy Member

Director Finance, Member

*[Signature]*  
I/C Procurement, Chairman

*[Signature]*  
Manager IT

Manager Material Management

B.M.E Engineer

Director for finance Member

Doc. No.	HMC-PMD-F-10
Version No.	1
Date	17-01-2023

Sl. No.	Criteria	Technical Evaluation				Total Technical Marks	Total Marks
		Previous Performance with HMC	Testing & Calibration Equipment	Warranty Period as per Tender requirement	Post-Warranty Services & Maintenance		
12	13	14	15	16	17	18	19
2	2	2	2	2	1	100	100
2	2	2	2	1	10%	65	
The firm didn't got (70%) Qualifying							
Responsive because the firm didn't							
T.							
2	2	2	2	1	10%	81	
2	2	2	2	4	1.99%	79	

Member

Director Finance, Member

Member

B.M.E Engineer

Doc. No.	HMC-PMD-F-10
Version No.	1
Date	17-01-2023

Sl. No.	Criteria	Technical Evaluation				Total Technical Marks	Total Marks
		Previous Performance with HMC	Testing & Calibration Equipment	Warranty Period as per Tender requirement	Post-Warranty Services & Maintenance		
12	13	14	15	16	17	18	19
2	2	2	2	2	1	100	100
2	2	2	2	1	10%	65	
The firm didn't got (70%) Qualifying							
Responsive because the firm didn't							
T.							
2	2	2	2	1	10%	81	
2	2	2	2	4	1.99%	79	

Member

Director Finance, Member

Member

B.M.E Engineer



MT. HAYATABAD MEDICAL COMPLEX

RECORD FORMAT

Marking Sheet (TEAC Histopathology Equipment)

Doc. No. HMC-PMD-F-10  
Version No. 1  
Date 17-01-2023

2 TISSUE EMBEDDING CONSOLE SYSTEM

Marking Sheet		Product Evaluation													Firm Evaluation				Technical Evaluation	
S.#	FIRM NAME	Compliance to HMC's Specification	Special Features	Product Certification	Product's Global Performance Certificate	Product's Local Performance Certificate	Integrity Pact	Technical Staff			Work Station, Networking & Training	Other Cities	Previous Performance with HMC	Testing & Calibration Equipment	Warranty Period as per Tender requirement	Post Warranty Services & Maintenance		Total Technical Marks	Total Marks	
								Engineers (01 Prs)	Technical staff (03 Prs)	Peshawar (02 each)						Marks	Percentage			
1	MARKING SHEET DESCRIPTION																			
2	MARKS	50	2	6	2	6	4	4	6	5	5	5	2	2	2	4	%	100	100	
3	TECHNOLOGY LINKS	50	0	2	2	2	4	4	5	5	5	2	2	2	-4	not quoted		81		
4	UNI BRAND INTERNATIONAL	M/S Uni Brand International bid was Technically Non-Responsive because the firm didn't attached the Integrity Pact.																		
5	DIAGNOSTIC SYSTEMS	50	0	0	2	5	4	0	0	0	0	2	2	2	2	1	10%	68		
6	GLOBAL MARKETING SERVICES	M/S Diagnostic System bid was Non Responsive because the firm didn't got (70%) qualifying marks.																		
7	GLOBAL MARKETING SERVICES	50	0	2	2	1	4	0	3	5	5	2	2	2	2	1	10%	79		
8	IRFAN ENTERPRISES	50	0	2	2	0	4	0	6	5	0	2	2	2	4	1.99%		79		

Incharge / End-User

Director Admn. Member

Manager Pharmacy Member


Director Finance, Memb

I/C Procurement, Chairman

Manager Material Management

Manager IT

B.M.E Engine



Doc. No.	HMC-PMD-F-10
Version No.	1
Date	17-01-2023

**3 TISSUE FLOATATION WATER BATH**

S.#	MARKING SHEET DESCRIPTION	Product Evaluation							Firm Evaluation				Technical Evaluation		Total Technical Marks	Total Marks			
		Compliance to HMC's Specification	Special Features	Product Certification	Product's Global Performance Certificate	Product's Local Performance Certificate	Integrity Pact	Technical Staff	Work Station, Networking & Training	Previous Performance with HMC	Testing & Calibration Equipment	Warranty Period as per Tender requirement	Post_Warranty Services & Maintenance						
1	MARKING SHEET DESCRIPTION																		
2	MARKS	50	2	6	2	6	4	4	6	5	5	2	2	2	2	4	%	100	100
1	TECHNOLOGY LINKS	Non-Responsive. Because hospital required "External dimension with length not more than 34cm" while the firm quoted dimensions is "210x55" which is a major deviation.																	
2	UNI BRAND INTERNATIONAL	M/S Uni Brand International bid was Technically Non-Responsive because the firm didn't attached the Integrity Pact.																	
3	DIAGNOSTIC SYSTEMS	50	0	0	2	5	4	0	0	0	0	2	2	2	2	1	10%	68	
4	IRFAN ENTERPRISES	M/S Diagnostic System bid was Non Responsive because the firm didn't got (70%) qualifying marks.																	
4	IRFAN ENTERPRISES	50	0	2	2	0	4	0	6	5	0	2	2	2	2	4	1.99%	79	

Incharge / End-User

Director Adm. Member

Manager Pharmacy Member


Director Finance, Mem

I/C Procurement, Chairman

Manager Material Management

Manager IT

B.M.E Engin



4 MANUAL STAINING STATION

Marking Sheet		Product Evaluation										Firm Evaluation				Technical Evaluation		
S.#	FIRM NAME	Compliance to HMC's Specification	Special Features	Product Certification	Product's Global Performance Certificate	Product's Local Performance Certificate	Integrity Pact		Technical Staff		Work Station, Networking & Training	Previous Performance with HMC	Testing & Calibration Equipment	Warranty Period as per Tender requirement	Post_Warranty Services & Maintenance	Total Technical Marks	Total Marks	
							Engineers	Technical staff	Peshawar	Other Cities					Marks	Percent age		
							(01 Prs) 4 each	(03 Prs) 02 each										
1	MARKS	50	2	6	2	6	4	4	5	5	2	2	2	2	4	%	100	
1	DIAGNOSTIC SYSTEMS	M/S Diagnostic System bid was Non Responsive because the firm didn't got (70%) qualifying marks.																
2	UNI BRAND INTERNATIONAL	M/S Uni Brand International bid was Technically Non-Responsive because the firm didn't attached the Integrity Pact.																
3	GLOBAL MARKETING SERVICES	50	0	2	2	0	4	0	3	5	5	2	2	1	10%	76		

Incharge / End User

Director Admn. Member

Manager Pharmacy Member

Director Finance, Member

I/C Procurement, Chairman

Manager Material Management

Manager IT

B.M.E Engineer



5 MICROSCOPE SLIDE STORAGE / BLOCK STORAGE CABINETS

Doc. No.	HMC-PMD-F-10
Version No.	1
Date	17-01-2023

S.#	FIRM NAME	Product Evaluation							Firm Evaluation				Technical Evaluation		Total Marks			
		3	4	5	6	7	8	9	10	11	12	13	14	15		16	17	18
1	MARKS	50	2	6	2	6	4	4	6	5	5	2	2	2	4	%	100	100
2	GLOBAL MARKETING SERVICES	50	0	2	2	0	4	4	3	5	5	2	2		1	100%	76	
3	UNI BRAND INTERNATIONAL	M/S Uni Brand International bid was Technically Non-Responsive because the firm didn't attached the Integrity Pact.																
	IRPAN ENTERPRISES	50	0	2	2	0	4	0	6	5	0	2	2		4	1.99%	77	
Marking Sheet																		
MARKING SHEET DESCRIPTION		Compliance to HMC's Specification																
MARKS		Special Features																
		Product Certification																
		Product's Global Performance Certificate																
		Product's Local Performance Certificate																
		Intergrity Pact																
		Technical Staff																
		Engineers (01 Pts) 4 each																
		Technical staff (03 Pts) 02 each																
		Peshawar																
		Other Cities																
		Work Station, Networking & Training																
		Previous Performance with HMC																
		Testing & Calibration Equipment																
		Warranty Period as per Tender requirement																
		Post Warranty Services & Maintenance																
		Marks																
		Percent age																
		Total Technical Marks																

Incharge / End-User

Director Admn. Member

Manager Pharmacy Member


Director Finance, Member

I/C Procurement, Chairman

Manager Material Management

Manager IT

B.M.E Engineer



M1, HAYATABAD MEDICAL COMPLEX



Doc. No.

HMC-PMD-F-10

RECORD FORMAT

Version No.

1

Marking Sheet (TEAC Histopathology Equipment)

Date

17-01-2023

- 6 SLIDE RACKS/TRAYS FOR THE SLIDES OF TEACHING PURPOSES
- 7 SLIDE BOX FOR THE SLIDES OF TEACHING PURPOSES.

S.#	MARKING SHEET DESCRIPTION	Product Evaluation							Firm Evaluation				Technical Evaluation		Total Marks			
		3	4	5	6	7	8	9	10	11	12	13	14	15		16	17	18
1	MARKS	50	2	6	2	6	4	4	6	5	5	2	2	2	4	%	100	100
1	GLOBAL MARKETING SERVICES	50	0	2	2	0	4	0	3	5	5	2	2	2	1	100%	76	
2	UNI BRAND INTERNATIONAL	M/S Uni Brand International bid was Technically Non-Responsive because the firm didn't attached the Integrity Pact.																

Incharge / End-User

Director Admn. Member

Manager Pharmacy Member


Director Finance, Member

I/C Procurement, Chairman

Manager Material Management

Manager IT

B.M.E Engineer



MTI, HAYATABAD MEDICAL COMPLEX

RECORD FORMAT

Marking Sheet (TEAC Histopathology Equipment)

8 DUAL HEAD TEACHING MICROSCOPE:

Doc. No.	HMC-PMD-F-10
Version No.	1
Date	17-01-2023

S.#	MARKING SHEET DESCRIPTION	Product Evaluation							Firm Evaluation				Technical Evaluation		Total Technical Marks	Total Marks		
		3	4	5	6	7	8	9	10	11	12	13	14	15			16	17
1	MARKS	50	2	6	2	6	4	4	6	5	5	2	2	2	4	%	100	100
1	TECHNOLOGY LINKS	50	0	2	2	0	4	4	5	5	5	2	2	2	-4	N.Q	77	
2	HOSPICARE SYSTEMS	50	0	2	2	1	4	4	6	5	5	2	2	1	6%	84		
3	GLOBAL MARKETING SERVICES	50	0	2	2	3	4	0	3	5	5	2	2	1	10%	79		
4	IRFAN ENTERPRISES	50	0	2	2	2	4	0	6	5	0	2	2	4	1.99%	79		

Incharge / End-User

Director Admn. Member

Manager Pharmacy Member

Director Finance, Member


I/C Procurement, Chairman

Manager Material Management

Manager IT

B.M.E Engineer





M.I. HAYATABAD MEDICAL COMPLEX

RECORD FORMAT

Marking Sheet (TEAC Histopathology Equipment)

Doc. No.	HMC-PMD-F-10
Version No.	1
Date	17-01-2023

9. CENTRIFUGE MACHINE

Marking Sheet		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19
S.#	MARKING SHEET DESCRIPTION	Product Evaluation						Firm Evaluation				Technical Evaluation			Total Technical Marks	Total Marks		
		Compliance to HMC's Specification	Special Features	Product Certification	Product's Global Performance Certificate	Product's Local Performance Certificate	Integrity Pact	Technical Staff (01 Prs) Engineers (03 Prs) Technical staff 4 each 02 each	Work Station, Networking & Training Peshawar Other Cities	Previous Performance with HMC	Testing & Calibration Equipment	Warranty Period as per Tender requirement	Post Warranty Services & Maintenance Marks Percent age					
1	UNI BRAND INTERNATIONAL	50	2	6	2	6	4	4	6	5	5	2	2	2	4	%	100	100
2	DIAGNOSTIC SYSTEMS	Non-Responsive because the firm didn't attached the Integrity Pact.																
3	IRFAN ENTERPRISES	M/S Diagnostic System bid was Non Responsive because the firm didn't got (70%) qualifying marks.																
4	HOSPICARE	50	0	2	2	0	4	0	6	5	0	2	2	2	4	1.99%	77	

Incharge / End-User

Director Admn. Member

Manager Pharmacy Member


Director Finance, Member

I/C Procurement, Chairman

Manager Material Management

Manager IT

B.M.E Engineer



M1 HAYATABAD MEDICAL COMPLEX

Doc. No. HMC-PMD-F-10

RECORD FORMAT

Version No. 1

Marking Sheet (TEAC Histopathology Equipment)

Date 17-01-2023

10. WATER BATH

Marking Sheet		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	
S.#	MARKING SHEET DESCRIPTION	Product Evaluation							Firm Evaluation							Technical Evaluation			
		Compliance to HMC's Specification	Special Features	Product Certification	Product's Global Performance Certificate	Product's Local Performance Certificate	Integrity Pact	Technical Staff		Work Station, Networking & Training		Previous Performance with HMC	Testing & Calibration Equipment	Warranty Period as per Tender requirement	Post Warranty Services & Maintenance		Total Technical Marks	Total Marks	
MARKS		50	2	6	2	2	6	4	4	6	5	5	2	2	2	4	4	100	100
1	HOSPICARE SYSTEMS	50	0	2	2	0	4	4	6	5	5	2	2		1	6%	83		
2	IRFAN ENTERPRISES	50	0	2	2	0	4	0	6	5	0	2	2		4	1.99%	77		

Incharge / End-User

Director Admn. Member

Manager Pharmacy Member

Director Finance Member

I/C Procurement, Chairman

Manager Material Management

Manager IT

B.M.E Engineer  
B.M.E Engineer

Manager I

Manager II